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CONTRACT 
 

Buyer:  
Central Plateau Cleanup Company 
P.O. Box 1464 
Richland, WA  99352 

Contractor: 

Name 

Street 
City State Zip 

Contract Specialist: Toree Young 

Phone Number:  509-460-0367 

Contractor Contact:  

Phone Number:   

Start Date:  TBD 

Contract Type:  Firm Fixed Price (FFP) 

Contract Value:  $ TBD 

End Date:  TBD 

Payment Terms:  Net 30 

 

 

____________________________________           __________________________________ 

Central Plateau Cleanup Company (Buyer)           Contractor Authorized Signature 

 

____________________________________  __________________________________ 

Printed Name/Title  Printed Name/Title 

 

______________     ______________  

Date Signed      Date Signed    
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PART I – STATEMENT OF WORK 

Revision 0, 11/02/2021 

Prepared by:  JA Gilliam 

1.0 INTRODUCTION / BACKGROUND 

This contract is issued for the performance of the Radiological Instrumentation, 
Sources, and Software Support Project in support of Central Plateau Cleanup Company 
(CPCCo) work scope for the period of January 3, 2022 through September 30, 2022.  
CPCCo is a prime contractor to the Department of Energy (DOE) and all work on this 
Statement of Work will be performed in support of the CPCCo contract with DOE. 

2.0 DESCRIPTION OF WORK – GENERAL  

Contractor employee shall be responsible for independently planning, organizing, and 
performing a wide variety of non-hazardous specialized administrative/technical duties in 
support of the successful completion of goals and deliverables and in accordance with all 
provisions of the contract.   

It is expected that services shall consist of 1,560 hours on a full-time, regular-work basis 
supporting the CPCCo Radiological Protection Program (RPP) and project sites, as well 
as remote/off-site work locations as approved by the Buyer’s Technical Representative 
(BTR). 

The Contractor employee shall have access to CPCCo information via CPCCo’s 
procedure, document control and configuration management systems.  CPCCo will 
identify or specify program/project specific documents, data or other information that is 
to be included in the contractor’s overall technical support.  Hanford Local Area Network 
(HLAN) access for the purposes of retrieving/accessing CPCCo procedures and 
documents will be provided by CPCCo.  

3.0 DESCRIPTION OF WORK – SPECIFIC  

The work scope for this activity includes the resource(s) to provide Radiological 
Instrumentation, Sources, and Software Support to the CPCCo RPP and CPCCo 
operational projects including Inner Area End States (IAES), Outer Area End States 
(OAES), Soil & Groundwater Operations (S&GO) and Waste Projects & Operations 
(WP&O).   

Contractor employee will be responsible to ensure projects, as assigned by the Radiation 
Protection Program Manager (RPPM), are completed safely and in accordance with 
applicable CPCCo programs and procedures.  

Radiological Instrumentation, Sources, and Software Support responsibilities primarily 
include: 

• Providing technical guidance and oversight of Portable Radiological Instrumentation 
activities 

• Provide new radiological instrument assessments and corresponding operational and 
calibration procedure development  
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• Providing technical guidance, oversight, and review of CRCF Preventative 
Maintenance Work Packages. 

• Develop program for inter-facility testing to validate counting programs (Tennelecs, 
Alpha Spec) 

• Perform or support Air Monitoring Equipment Assessment 

• Development, submittal, and approval of software/hardware Commercial Grade 
Dedication (CGD) and Software Quality Assurance (SQA) documentation for 
Radiation Protection Instrumentation, Equipment, and calculation tools for 
compliance to IRM-309 requirements 

• Provide review and/or revisions to Hanford Information Systems Inventory (HISI) for 
RP software programs for compliance 

• Incorporate IRM-309 compliance requirements into RP procedures if required 

• Providing technical guidance, oversight, integration and revisions for the Smear, Air-
Sample & Lapel (SAL) Tool.  

• Develop, troubleshoot, test, and train personnel within the Sentinel Sample Manager 
Software application. 

• Provide technical guidance, oversight, troubleshooting and updates for Radioactive 
Sources maintained within the Sentinel Source Control Module 

• Work with CPCCo Projects to develop, revise, and review standardized clearance 
survey plans to simplify overall clearance process. 

• Providing technical guidance and oversight as a Radiological Company Technical 
Authority (CTA) as assigned by the RPPM, providing the following programmatic 
support activities: 

o Provide CPCCo Radiation Protection representation during functional area 
interface meetings with Other Hanford Contractors (OHC) to work through 
consistency and regulatory issues 

o Develop, revise, review, and cancel as needed RadCon procedures as assigned by 
the RPPM 

o Develop, Revise, and/or perform SME/Peer Review for Technical Evaluations 
(TE) or Technical Basis Documents (TBD) including Problem Identification and 
Resolutions (PIR), Completed Decision Making Packages (CDMP), 
Interpretations (INT), or Technical Equivalency Determinations (TED) 

o Develop, Maintain, and perform training to CPCCo staff on Radiological 
Functional area PPOC Qualifications 

o Provide peer and subject matter expert (SME) review for radiological 
documentation generated by CPCCo projects 
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o Identify and evaluate potential hazards and prescribe controls to mitigate the 
identified hazards through involvement in pre-job planning, work site evaluations, 
preparation and review of job hazard controls, and pre-job briefings 

o Provide technical review, input, and approval of work documents including Job 
Hazard Analyses, Work Packages, and Procedures 

o Document technical decisions and retain for use and retrieval 

o Provide technical assistance to managers and employees through development, 
review, and approval of Employee Job Task Analyses (EJTAs) 

o Provide support to emergency preparedness drill teams 

o Support accident and/or incident investigations by providing technical support or 
Radiological Control expertise to the lead investigator 

o Develop Statements of Work and support projects with procurement and 
procurement issues for instrumentation and sources 

o Support projects in performance of routine and ad-hoc reviews, assessments, and 
oversight walk downs of 10 CFR 835 requirements and oversight activities. 

o Provide technical support to projects in its investigation, evaluation, resolution, 
and prevention of emerging or ad-hoc RadCon issues 

o Provide technical expertise in radioactive sources to projects. 

These activities require Health Physicist who has demonstrated knowledge of CPCCo 
radiological systems, facilities, maintenance, radiological equipment, and 
instrumentation; demonstrated knowledge of CPCCo’s approved Radiological Protection 
Program (RPP), Radiological Control Manual (RCM), TE and TBD process and 
associated procedures.  The Health Physicist should be currently board certified as a 
Health Physicist and has served as a Radiological Protection CTA or as the Interpretive 
Authority for CPCCo.  

 

Resources covered in this SOW include Health Physicist that has a background in 
Radiological Instrumentation, Radioactive Source & Sample Management, and can 
implement new processes, equipment, and software in support of the RPP.  This resource 
should also be knowledgeable in CPCCo Engineering and Procedure Systems. 

3.1 Task Description 

The work products and services to be provided, including any specific CPCCo standards 
and requirements, required for the successful completion of this work activity includes 
RPP and project support in support of activities identified in Section 3.0. 

3.2 Special Requirements 

• Access to DOE Radiological Source Registry and Tracking Program 

3.3 Acceptance Criteria 
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Work products and services provided shall meet all applicable CPCCo procedures for 
control and review of work products and pertinent regulatory requirements, as required 
by this contract and incorporated provisions. 

All submittals and work products shall be accurate, legible, and reproducible.  Before 
delivery, the Contractor shall review its work products, as applicable, for technical 
adequacy, completeness, and appropriate content. 

Deliverable shall be subject to approval by the RPPM.  The RPPM will determine 
additional acceptance criteria or items to be resolved, as necessary 

 

Deliverable shall comply with this statement of work (SOW) and will be reviewed 
against the CPCCo procedures (Note:  Procedures may be revised, or new procedures 
added at the discretion of CPCCo) and TBDs before acceptance. 

3.4 Organizational Interfaces  

The Contractor shall interface with various CPCCo (and other) organizations through the 
CPCCo Contract Specialist (or designee), as required. The interfaces are CPCCo RPPM, 
Project Radiological Control Managers, Facility Maintenance organizations, Procurement 
and the CPCCo Radiological Protection Manager. The RPPM will provide coordination 
of Contractor activities to ensure appropriate access to CPCCo documents, procedures, 
and staff for conducting the identified tasks. 

3.5 Work Not Included 

Not applicable. 

3.6 Buyer Furnished Materials and Equipment 

The CPCCo will furnish the following materials, equipment, and facilities at no cost to 
the Contractor for use in performing this work scope on site: computer, office with 
workstation, printer, and office supplies.  CPCCo will provide access to all necessary 
documents and procedures. 

3.7 Site Conditions and Known Hazards 

Most work activities will take place where site conditions and/or known hazards are 
typical for general office work.  

Specific project conditions and hazards are described in each projects Health and Safety 
Plan (HASP).  The contractor is required to read and understand the requirements of the 
HASP prior to completing any field work. 

3.8 Site Coordination Requirements 

Not applicable.  

4.0 TECHNICAL REQUIREMENTS 

Contractor will perform in accordance with the terms and conditions of this contract, 
CPCCo internal policies and procedures, and quality assurance provisions, including 
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safety programs, laws, orders, permits, rules, confidentiality of information and 
intellectual property safeguards. 

4.1 Work Location / Access Requirements (if applicable) 

On site work will be performed in MO2159/200 West on the Hanford site near 
Richland, WA.  Additional facilities will be provided by the RPPM as is 
necessary to complete the scope of work.   

 
Access will require individual to complete CPCCo’s General Employee Training 

(CGET) or Hanford Site Orientation and to wear a CPCCo-issued security badge 
identifying the individual. Alternate site locations are authorized with approval 
from the RPPM.  

 
Work from a remote location is authorized for this scope of work, with approval from 

the RPPM. 

5.0 PERSONNEL REQUIREMENTS 

5.1 Training and Qualification 

A. Task specific or unique training or qualifications required for this task includes: 

• CGET for all personnel 

• 020003 RADIOLOGICAL WORKER II 

• 022400 SITE ENGINEERING QUALIFICATION TRAINING 

• 020932 RAD WORK PLANNING (CPCCo) 

• 020934 ALARA DESIGN REVIEW (CPCCo) 

• 022801 PLANNING RADIOLOGICAL WORK – INITIAL 

• 600005 CPCCo SOFTWARE SUBJECT MATTER EXPERT 

• 600006 CPCCo COMPUTER SOFTWARE MANAGEMENT TRAINING 

• 600102 CPCCO SUBJECT MATTER EXPERT INSTRUCTOR 

• 600342 RADIOLOGICAL ENGINEER/HEALTH PHYSICIST 

• 600442 RADCON FIXED/PORTABLE INSTRUMENTATION CTA 

• 600447 RADIOACTIVE SOURCE CONTROL AND RADIATION 
GENERATION CTA 

• Training in procurement system including Asset Suites.  
B. The Contractor is expected to provide appropriately trained and qualified Health 

Physicist to perform the type of work associated with their skill of craft at the 
Hanford site.  
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• Required 
o Baccalaureate in science, health physics, or engineering, including formal 

training in radiation protection or equivalency. 
o Previous Hanford Nuclear Site Radiation Protection program experience; 

at minimum three years  
o Demonstrated experience and qualified as Site Engineer and Radiological 

Engineer/Health Physicist.  
o Demonstrated experience in the development of technical basis 

documents.  
o Demonstrated experience and knowledge of instrumentation, sources, and 

software management. 
o Experience in the implementation of occupational radiation protection, as 

defined by 10 CFR 835 is required. 
o Training in Software Management 
o Excellent written and verbal communication skills 
o Previous qualification in course 600324 RAD PROTECTION ENTRY 

LEVEL REQS - RADCON SR/TECH & SUPPORT STAFF  
o Current qualifications as Company Technical Authority on ANY of the 

following courses: 
 600275 RADCON WORK PLANNING CTA 
 600276 CLEARANCE OF PERSONAL PROPERTY CTA 
 600349 RADCON CTA CONTAMINATION CONTROL QC 
 600420 RADIOLOGICAL CONTROLLED VEHICLES CTA 
 600421 RADCON RADIATION CONTAMINATION SURVEYS 

CTA 
 600422 RADCON ROUTINE SURVEILLANCES CTA 
 600423 RADIOACTIVE SHIPMENTS CTA 
 600440 RADCON EMERGENCY PREPAREDNESS CTA 
 600441 RADCON TRAINING CTA 
 600442 RADCON FIXED / PROTABLE INSTRUMENTATION 

CTA 
 600444 RADCON WORKPLACE AIR SAMPLING CTA 
 600445 RADCON INTERNAL DOSIMETRY CTA 
 600446 ALARA COORDINATION AND PRACTICES CTA 
 600447 RADIOACTIVE SOUCE CONTROL AND RADIATION 

GENERATING DEVICES CTA 
 600448 RADCON AREA AND PERSONNEL DOSIMETRY 

CTA 
 600449 POSTING/LABELING/RMA/FCA CTA 

• Desired  
o Certification by the American Board of Health Physics 

o Masters in science, health physics, or engineering 

o Licensed Professional Engineer (any state) 
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o Experience >20 years in radiological instrumentation 

C. CPCCo shall provide Contractor staff task or facility specific training as required for 
site and facility access and safe performance of assigned tasks.  

D. Testing requirements for personnel who will be working in substance Testing 
Designated Positions. 

5.2 Security and Badging Requirements 

For any on site work, general site access badging is required.   

• Approved personal identification verification (PIV) security badge for RSRT access. 
5.3 Site Access and Work Hours 

A. Work on site will be done on a 4 x 10 schedule.  The standard workday shall consist 
of ten (10) hours of work between 6:00 AM and 4:30 PM, with one-half hour 
designated as an unpaid period for lunch. No regularly scheduled work occurs on the 
non-working Fridays. If schedule alternative is required BTR will communicate to 
contractor’s contact 

6.0 ENVIRONMENTAL, SAFETY, HEALTH, AND QUALITY REQUIREMENTS 

The Contractor shall perform work safely, in a manner that ensures adequate protection 
for employees, the public, and the environment, and shall be accountable for the safe 
performance of work.  The Contractor shall comply with, and assist CPCCo in complying 
with Environmental, Safety, Health, and Quality (ESH&Q) requirements of all applicable 
laws, regulations, and directives.  

Materials supplied or purchased for use in performance of this contract, to the maximum 
extent practical, shall be environmentally preferred as described in 40 CFR 247 and 
including Bio-based products as designated by the USDA. www.biopreferred.gov   

The following project-specific ESH&Q requirements are applicable to this scope of work 
in addition to the requirements identified in the contract General Provisions and, when 
work is being conducted on site, the additional ESH&Q requirements in SP-5 Special 
Provisions – On-Site Services. 

7.0 MEETINGS AND SUBMITTALS 

7.1 Meetings  

A. Contractor shall participate in the following meetings: 

a. After contract award, the Contractor shall meet with the BTR to review 
specific tasks and expected deliverables. 

7.2 Submittals 

A. There are no submittals required for this contract. 

8.0 DELIVERABLES, PROJECT CONTROLS, MILESTONES, AND 
PERFORMANCE SCHEDULE REQUIREMENTS 

A. Deliverables are on an as-needed basis to support the scope identified in section 3.0: 

http://www.biopreferred.gov/
http://chprc.hanford.gov/page.cfm/ContractProvisions
http://chprc.hanford.gov/page.cfm/ContractProvisions
http://chprc.hanford.gov/page.cfm/ContractProvisions
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• Deliver Programmatic or Project Specific Radiological Work Planning 
Documents as directed by the RPPM. 

 

END OF PART I – STATEMENT OF WORK 
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 PART II – FINANCIAL TERMS 

1.0 CONTRACT TYPE AND VALUE 

This Contract is a Firm Fixed Price type Contract.   

The value of this Contract is $TBD 

2.0 PAYMENT SCHEDULE 

2.1 Payment Schedule 

TBD 

2.2 Basis of Payment 

TBD 

3.0 PRICING INSTRUCTIONS FOR CHANGE ORDERS/MODIFICATIONS 

Buyer reserves the right to request a complete pricing breakdown, including certified or 
uncertified cost or pricing data as applicable for any change orders or modifications that 
have an impact to the established Contract pricing.  

4.0 PAYMENT TERMS 
4.1 Estimated Billing 

It is mandatory for continued acceptable performance that the Contractor provide 
monthly to the Accrual email below the best estimate of the total billable cost (invoiced 
plus invoiceable) from inception of the Contract through the current fiscal month closing 
(closing dates specified on the form).  This information shall be provided in writing by 
email (preferred) or mail by the 15th of each month.  This data shall be provided for each 
contract or task order release until all payments are received and each contract or task 
order release is complete. 

Email: CPCCA@rl.gov 

The Monthly Contract-to-Date Cost Estimate Form is available here or directly from the 
Contract Specialist. 

5.0 DEFINITIONS 

There are no special definitions applicable to this Contract. 

6.0 ASSUMPTIONS 

There are no special assumptions applicable to this Contract. 

7.0 INVOICING INSTRUCTIONS 

7.1 Contractor Invoices 

Invoices submitted to Buyer shall be submitted as follows.  Failure to submit a proper and 
accurate invoice may result in reduction in payment, rejection or delay of the invoice 
until the required documentation is provided.  Address invoicing requirement questions to 
the Contract Specialist. 

mailto:CPCCA@rl.gov
https://cpcco.hanford.gov/page.cfm/SubmittalsFormsDocs
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General Requirements  

1. Each Contract, Task Order Release and Purchase Order shall be invoiced 
separately and in a timely manner with respect to the invoiced products or 
services. 

2. The invoice shall clearly & legibly identify the  

a. Contractor’s Name 
b. Unique Invoice Number  
c. Contract, Task Order Release and/or Purchase Order Number 
d. Itemized description of the supplies or service provided 
e. Amount being billed 
f. Name and telephone number of a Contractor representative available to 

respond to questions about the invoice  

3. Remittance will only be made to the remittance address on file for the Contractor.  
Invoices from third parties or with different remittance instructions or addresses 
will not be processed. 

4. An “Authorization for Electronic Funds Transfer (EFT) of Invoice Payments” 
shall be on file with Buyer before EFT payments can be made.   

5. Invoices will be paid according to the terms and conditions of the Contract unless 
substantiated evidence is obtained claiming Contractor is delinquent in payment 
to its subcontractors.  All future payments may be reduced or suspended by the 
Contract Specialist until validation is received from the Contractor verifying its 
subcontractor payments are current.   

Contracts for Services: 

1. Unless otherwise authorized in the Contract, service contracts shall not be 
invoiced more than once per calendar month. 

2. The total amount due for the billing period shall be clearly identified on all 
invoices (this amount shall be set apart from any cumulative amounts or 
subtotals). 

3. Invoiced amounts, rates, other direct charges or travel shall be specifically defined 
in the Contract based on the Contract type to be allowable for reimbursement.  

4. When applicable for this type of contract, indicate the name(s) of the worker(s), 
labor rate, billable work hours by date, a brief statement detailing the work 
performed, and period of performance on each invoice. 

Submittal 

1. Invoices and supporting documentation may be submitted electronically in a pdf 
format.   

a. Submit invoices electronically via e-mail to CPCCAP@rl.gov and 
courtesy copy the Contract Specialist. The Contractor’s name, invoice 
number, and the Contract and Task Order Release number(s) shall be in 

https://cpcco.hanford.gov/page.cfm/SubmittalsFormsDocs
mailto:CPCCAP@rl.gov
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the subject line of the e-mail message used to submit an electronic invoice.  
The suggested format for the subject line is:  Contractor Name, Invoice 
XXXXX, Contract XXXXX-X. 

8.0 CLOSEOUT AND FINAL PAYMENT 

8.1 Closeout Certification 

Contractor shall promptly execute and provide Buyer a final release after completion of 
work and final payment is received (form available here or directly from the Contract 
Specialist). 

 

END OF PART II – FINANCIAL TERMS 

 

  

https://cpcco.hanford.gov/page.cfm/SubmittalsFormsDocs


 DRAFT CONTRACT NO. 355187 

RADIATION PROTECTION PROGRAM:   
RADIOLOGICAL INSTRUMENTATION, SOURCES & SOFTWARE SUPPORT 

PROJECT
 

Page 15 of 18 Format: 1/25/2021 

  Text Update:1/25/2021 

PART III – GENERAL TERMS and ATTACHMENTS 

1.0 GENERAL  

1.1 Acceptance of Terms and Conditions 

Contractor, by signing this Contract, delivering the supplies, or performing the 
requirements indicated herein, agrees to comply with all the Contract provisions, 
specifications and other documents that this Contract incorporates by reference or 
attachment. Buyer hereby objects to any provisions inserted into this Contract, 
amendment, or modification to the Contract that are different from or in addition to those 
set forth by Buyer in the Contract, amendment or modification to the Contract.       

1.2 Attachments Incorporated 

The terms, forms, documents and attachments listed herein are hereby incorporated into 
and made a part of this Contract.  Contractor is responsible for downloading or obtaining 
a copy from the Contract Specialist and complying with the applicable documents. Where 
available, hyperlinks are provided for downloading the referenced document.   

1.3 Order of Precedence 

In the event of a discrepancy among Contract documents the following order of 
precedence shall govern resolution: (1) CPCCo’s written Contract modifications, 
direction, and instructions; (2) written Contract (3) Technical instructions, including the  
(a) Statement of Work (SOW), (b) exhibits and attachments, and (c) applicable standards; 
(4) Special Provisions; (5) General Provisions; and (6) other documents identified as 
being part of the Contract. 

1.4 Subcontracting 

Contractor may not subcontract any significant portion of this contract without first 
obtaining concurrence of CPCCo to the proposed subcontract scope and subcontractor(s). 
Contractor is responsible to incorporate and flow down all appropriate provisions and 
requirements of this contract to all lower-tier contractors and subcontractors. Contractor 
shall furnish CPCCo a list of all proposed lower-tier subcontractors who will be 
performing work on the Hanford site and those proposed subcontractors who will be 
performing a significant portion of the off-site work. The list must be furnished prior to 
award and updated with changes during contract performance. Subcontracting form and 
instructions will be provided upon request.    

CPCCo reserves the right to:  

• reject any proposed subcontract or subcontractor as incomplete or unsuitable; 

• require submittal of the proposed subcontract before contract award or prior to 
performance of any work on site; and 

• require the replacement, at contractor’s expense, of any subcontractor who fails to 
adhere to all of the applicable provisions and requirements of this contract. 

END OF PART III – GENERAL TERMS and ATTACHMENTS    
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PART IV – SPECIAL TERMS 

1.0 ADMINISTRATION 

1.1 Term of Contract 

The term of this Contract shall commence on TBD and shall end on TBD unless extended 
by the parties or unless terminated by other provisions of this Contract. 

1.2 Contract Correspondence 

Attn:  Toree Young  
Central Plateau Cleanup Company 
PO Box 1464  
Richland, WA  99352 

1.3 Abnormal or Unusual Situations 

In the event that there is an abnormal or unusual situation associated with this Contract 
work scope, the Contractor is to immediately contact the designated Contract Specialist  
or designated Buyer’s Technical Representative (BTR).  If the Contractor is unable to 
contact either the Contract Specialist or the BTR, the Contractor is to contact the Buyer 
Occurrence Notification Center at (509) 376-2900, which is available 24 hours a day, 
seven days a week, and provide them with: Contract Number, Contract Specialist’s name, 
BTR’s name and a short summary of the abnormal or unusual situation.  If after making 
contact with Buyer, the Contractor is advised to suspend activities, the Contractor is not 
to proceed until such direction to proceed has been expressly issued by the Contract 
Specialist.  If there is an emergency situation, the Contactor is to make the appropriate 
immediate emergency call to 911 or 373-0911 for cell phones and then make the 
notifications to Buyer as set forth herein. 

1.4 Authorized Personnel 

Only the following named Contract individuals are authorized to make changes to this 
document: 

• Contract Specialist, Toree Young  
• Manager, Vickie Clem 

1.5 Contractor to CPCCo Interface 

CPCCo and the Contractor will interface only through CPCCo’s Contract Specialist for 
clarifications and questions. 

1.6 Other Interfaces 

Additional Buyer contacts will be identified at the kickoff meeting. 

1.7 Designation of Technical Representative 

The designated Buyer’s Technical Representative (BTR) for this contract is: 

• TBD Name & Phone  
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The BTR is responsible for monitoring and providing technical guidance for this Contract 
and shall be contacted regarding questions or problems of a technical nature.  The BTR is 
also responsible for appropriate oversight of Contractor’s personnel while on site and the 
interface between Contractor and other Buyer organizations supporting Contract 
performance.   

Authority of the BTR and supporting organizations is limited to providing technical 
direction within the scope and provisions of this Contract.  The BTR may not direct work 
or authorize any change outside of the written Contract and Contract provisions.   

The BTR does not possess any explicit, apparent or implied authority to modify the 
Contract. When in the opinion of the Contractor, the BTR requests or directs efforts 
outside the existing scope of the Contract, Contractor shall promptly notify the Contract 
Specialist in writing. No action outside the scope of the Contract shall be taken until the 
Contract Specialist makes a determination and/or modifies the Contract. 

In no event, will an understanding or agreement, modification, change order, or any 
deviation from the terms of this Contract be effective or binding upon Buyer unless 
formalized by proper Contract documents executed by the Contract Specialist. 

1.8 Work Schedules and Holiday 

NOTICE: Daily work schedules and facility operations are NOT consistent on the 
Hanford Site.  Buyer and some other organizations are working a 4x10 schedule and 
others observe alternate Friday closures. 

Accordingly, Contractor is responsible to understand and plan to support the work 
schedule required for this specific Contract and/or work location. BEFORE scheduling 
work on site and/or deliveries, the Contractor shall make specific schedule arrangements 
with Buyer, BTR, Facility Manager, Delivery Warehouse Manager, Building Manager, 
etc. 

Buyer will not be liable for the cost of any delays, demurrage, layover, extra travel days, 
etc. which result from Contractor’s failure to plan for and obtain specific schedule 
concurrence in advance. 

2.0 CONTRACT PROVISIONS 

The provisions, forms, documents and attachments listed below are hereby incorporated 
into and made a part of this contract. Unless specifically replaced or revised in the body 
of this contract the clauses and referenced laws, rules and regulations in the General and 
Special Provisions applicable for this type of contract shall have the same force and effect 
as if written into the body of the contract. 

Contractor is responsible for downloading, reading and complying with the applicable 
provision revision identified below. Provisions are posted for downloading at 
https://cpcco.hanford.gov/page.cfm/ContractProvisions.  A copy is also available from 
Buyer on request.    

2.1 General Provisions  

https://cpcco.hanford.gov/page.cfm/ContractProvisions
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2.2 Special Provisions, SP-5 - On Site Services  

2.3 Special Provisions, SP-16 - Representations and Certifications 

Representations and Certifications made by the Contractor as part of the proposal and 
award process are hereby incorporated by reference into, this Contract unless 
specifically excluded and agreed by Buyer in the Contract. Contractor agrees to update 
and resubmit a revised SP-16 if any change occurs that would nullify, change or 
otherwise affect said Representations and Certifications. 

 

END OF PART IV – SPECIAL TERMS 

 

END OF CONTRACT 


